



**Delhi Development Authority**

search:

- Home
- Procedure
- Notice
- FAQs
- Tenders
- Results

**TENDER DETAILS :-**

1	Tender No.	: 01/PRO/ DDA/GR/ 2008-09 of FODI
2	Name of Work	: Flyover at the INTERSECTION 100 Meter
3	Name of Work/ Supply/Service	: } Wide Road & Rikhtak Road (ASH to near Mundla) : SH. Feasibility & Geometrical Study : for construction of Flyover
4	Mode of Tender Enquiry	: OPEN TENDER
5	Date of Publication of NIT in News Paper/ Notice Board	: 9-4-08 by FODI 07-4-08 in PRESS BY FODI
6	Date of Uploading of NIT on Website	: 08-4-08 by FODI
7	Type of Bidding	: L and Sum
8	Last Dt. of Receipt of Tender	: 18-4-08 (By EE/FODI)
9	Nos. of Tenders Received	: Three nos
10	Nos. Names of Parties not Qualified after Tech. Evaluation	: N/A
11	Whether Contract Awarded to Lowest Tenderer/Evaluated L1	: Yes
12	Date of Award of Contract	: 12/8/08
13	Name of Contractor	: MSL & CO SURVEYS (Pvt.) Ltd.
14	Value of Contract	: Rs, 12,00,000/2 (Twelve lakhs)
15	Schedule Date of Completion of Supplies Contract	: 21/11/08
16	Actual Date of Start of Work	: 22/8/08
17	Actual Date of Completion	: 21/11/08
18	Reasons for Delay, if any	: N/A





# Delhi Development Authority

search:

- Home
- Procedures
- Notices
- FAQs
- Sitemap
- Feedback

## TENDER DETAILS :-

1	Tender No.	: 5EE/SOL/DDA/2008-09
2	Name of Work	:
3	Name of Work/ Supply/Service	: Acquistion of Stock in DDA Store 2008-09 Secretary & Shaving of Price of Dissem) SECASB) & FF/SOL B-2-B-
4	Mode of Tender Enquiry	:
5	Date of Publication of NIT in News Paper/ Notice Board	: 04-8-08
6	Date of Uploading of NIT on Website	: Aug 6 - 2008.
7	Type of Bidding	: Call of Tender (Item rate)
8	Last Dt. of Receipt of Tender	: 18-8-08.
9	Nos. of Tenders Received	: only one
10	Nos. Names of Parties not Qualified after Tech. Evaluation	: N/A
11	Whether Contract Awarded to Lowest Tenderer/Evaluated L1	: - yes -
12	Date of Award of Contract	: 11-8-08
13	Name of Contractor	: M/s Dhanbad Distt. Suktsh Shanchaly - a Sonthan (An N.G.O.)
14	Value of Contract	:
15	Schedule Date of Completion of Supplies Contract	: Rs 1,71,000/2
16	Actual Date of Start of Work	: 15-8-08
17	Actual Date of Completion	: 20-8-08
18	Reasons for Delay, if any	: - N/A -

*[Handwritten signature]*