



**DETAILS OF CONTRACT AWARDED AND CONCLUDED DURING  
THE MONTH OF October 2008**

**ELECTRICAL DIVISION NO.11 (work awarded)**

Tender No.(NIT NO.)	Item Nature of Work	Mode of tender Enquiry	Date of Publication of NIT	Type of Bidding (Single/Two bid system)	Last date of receipt of tender	Nos. of tender received	Nos. & name of parties not qualified after technical evaluation
1	2	3	4	5	6	7	8
31/08-09	Maint. work	Item rate	01.09.08	Single	12.09.08	04 Nos.	N/A
33/08-09	Maint.work	Item rate	05.09.08	Single	19.09.08	02 Nos.	N/A
28/08-09	Maint.work	Item Rate	01.09.08	Single	12.09.08	02 Nos.	N/A
22/08-09	-do-	Item Rate	21.07.08	Single	01.08.08	02 Nos.	N/A
30/08-09	-do-	Item Rate	01.09.08	Single	12.09.08	03 Nos.	N/A
33/08-09	-do-	Item rate	05.09.08	Single	19.09.08	02Nos.	N/A
26/08-09	Maint.work	Item Rate	01.09.08	Single	12.09.08	04 Nos.	N/A
35/08-09	Maint.work	Item rate	05.09.08	Single	19.09.08	03 Nos.	N/A
29/08-09	Maint.work	Item Rate	01.09.08	Single	12.09.08	02 Nos.	N/A
Spot Quotation	Maint.work	Item Rate	01.10.08	Single	03.10.08	04.Nos.	N/A
20/08-09	-do-	-do-	01.08.08	Single	01.08.08.	02 Nos.	N/A
05/08-09	-do-	-do-	23.04.08	Single	06.05.08.	02 Nos.	N/A
06/07-08	-do-	-do-	22.05.07	Single	01.06.07	03 Nos.	N/A
24/08-09	-do-	-do-	22.07.08	Single	05.08.08	03 Nos.	N/A
13/08-09	D/o	-do-	22.07.08	Single	05.08.08	02 Nos.	N/A

Whether contract awarded to lowest tenderer evaluated L-1	Contract No. & date	Name of Contract	Name of Contractor
9	10	11	12
Yes	Agg. No. 32/08-09	M/O scheme under Nazul A/c II SEZ SH: M/o Annual operation maintenance contract of D.G.Sets 3 Nos. installed four various offices of CE(SEZ) & CE(SWZ) at Shahpurjat.	M/s.Gurnam Bros.
Yes	Agg.No.33/08-09	M/o Completed Scheme finishing and furnishing Vikas Sadan SH; M/o Sub. station & D.G. sets-repair of OCB and HT end termination.	M/s.Jazzcon
Yes	Agg.No.34/08-09	M/o Completed Scheme finishing and furnishing Vikas Sadan SH: Comprehensive Maintenance of key telephone system installed at L.G.(Chairman)/DDA office cum-residence complex.	M/s. Cromptech System
Yes	Agg.No.35/08-09	M/o Completed Scheme finishing and furnishing Vikas Sadan SH: Fire alarm system annual comprehensive maintenance of fire alarm system.	M/s. Prakash Sureksha Devices.
Yes	Agg.No.36/08-09	M/o Completed Scheme finishing and furnishing Vikas Sadan SH: M/o Intercom system annual maintenance contract of telephone wiring of Vikas Sadan.	M/s. G.S.Enterprise
Yes	Agg.No.37/08-09	M/o Completed Scheme finishing and furnishing Vikas Sadan.SH: Supply and fixing of emergency light and signage's sign basement and B-2 side at Vikas Sadan.	M/s. Insta Power.
Yes	Agg.38/08-09	M/o Various colonies under (SEZ) SH: Annual operation and maintenance contract for clear water supply P/sets and sub.P/sets, D.G.sets at plotted area at mandakini.	M/s. Lloyds Enterprises.
Yes	Agg.39/08-09	M/o Completed Scheme finishing and furnishing at Vikas Sadan.SH: M/o E.I & Fans –Supplying and fixing of light fitting in EM office and other electrical works at Vikas Sadan.	M/s. Jasvinder Electric Work
Yes	Agg.40/08-09	M/o Completed Scheme finishing & furnishing Vikas Sadan. SH: Annual maintenance of goods lifts installed in Press Building	M/s.Sky Lark (India) Elevator Co.
Yes	WO.No.02/08-09	M/o Completed Scheme of SEZ under NA-II SH: Providing lighting arrangement etc. on Hire charges for parking facility at DDA land Alaknanda in front of Jahapanah club Mandakini	M/s.J.S.Electronics.
Yes	Agg.27/08-09	M/o Completed scheme finishing & furnishing Vikas Sadan SH: Up-gradation of key telephone system installed at LG House(Chairman DDA) at Raj Niwas	M/s.Cromptech System
Yes	Agg.18/08-09	D/o Land for Aastha Kunj Distt.Green at Kalkaji SH: Providing fountain in Urban Park	M/s.Gurnam Bros.
Yes	Agg.29/08-09	M/o Scheme under NA II(SEZ) SH: Annual operation/Maintt. contract of D.G. sets 3 Nos. installed for various office at Shahpurjat	M/s.Gurnam Bros.
Yes	Agg.24/08-09	-do- SH: Servicing /reparing of AC's water coller and desert cooler at various office of civil circle 15 at Sarita Vihar and Kalkaji	M/s.Aditi Refrigeration
Yes	Agg.23/08-09	D/o Land for Aastha Kunj Distt.Green at kalkaji SH: Reparing of lights in Shambhu Dayal Park	M/s.Vidyut Power Engineer

Value of contract	Schedule of date of completion of supplies contract	Actual date of start of work	Actual Date of Completion	Reason for delay if any	Remarks
13	14	15	16	17	18
Rs.188400/-	21.10.09	--	--	--	--
Rs.1,92,600/-	19.10.08	--	--	--	--
Rs.1,99,200/-	27.10.09	--	--	--	--
Rs.78,000/-	01.11.09	--	--	--	--
Rs.190,800/-	01.11.09	--	--	--	--
Rs.1,81,150/-	02.12.08	--	--	--	--
Rs.1,97,425/-	03.11.09	--	--	--	--
Rs.147,500/-	04.01.09	--	--	--	--
Rs.74,400/-	08.11.09	--	--	--	--
Rs.2,27,480/-	09.10.08	--	--	--	--
Rs.1,64,272/-	11.10.08		25.09.08	Award of work was in process	
Rs.6,16,612/-	25.08.08			-do-	
Rs.2,29,815/-	05.07.08		15.10.08	-do-	
Rs.1,42,584/-	01.11.08		20.10.08	-do-	
Rs.1,66,047/-	16.09.08		15.09.08	-do-	

  
05/11/08  
प्रियंका अभियन्ता (वि०)  
Executive Engineer (E)  
विद्युत विभाग, विकास विभाग  
विद्युत विभाग, विकास विभाग  
नई दिल्ली  
  
5.11.08